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REQUEST FOR TASK PLAN/TASK ORDER |
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- CONTRACTOR ™

NASS5- TAi %} AMENDMENT

QSS Group, Inc. 99124 730-315-90-41-89

00

TASK TITLE: (NTE 80 characters; include Project name)
CCsDS Data Standards Management Engineering Services

NOTE This task is a foliow-on to Task 53 under this contract. Task start date is October 1, 1999,

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be October 1, 1999.

. ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MC?R) . DATE MAIL PHONE
4' CODE CODE
William B. Poland, Jr. // £ é] @7— g /9’44 730 730.4 301-286-8592
BRANCH HEAD ' ofre CODE PHONE
. & :
Kris Brown /l \5 6\3 730 301-286-6406
IBSBWRACTING OFFICER'S TQV\HN?ES % DATE coDE PHONE
Rebert $. Lebair, 3¢ / /5'/;9 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GS R SOFI'WARE? CONTRACTIN FICER'S QUALITY REP, DESIGNATED FAM:
‘(IF YES, NEED CODE 303 CONCURRENCE N BLOCK)
_ X1 No [ ] YES Lry Moore
The contractor shall identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: SEP l 7 ]999
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ 1 YES {X] NA
Government Furnished Property/Facilities: [X] NO [ 1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X ] NO [ ] YES If yes: [ ] TOTAL [ 1 PARTIAL
I partial, indicate onsite work in . SOW by asterisk (*).
Surveillance Plan Attached: [X] NO [ ] YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_ _No. 1 ___No. 2 _X_No. 3 ___No. 4 ___No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(To be completed by Contracting O?ﬁﬁr)
The target cost of this task order is $_107,439

The target fee of this task order is $ 1,752
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $__ 109,191

The maximum fee is $__2,561
The minimum fee is $0.

"AUTHORIZED SIGNATURE
THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS® : L o rri e L E a ki n

d,,\ﬁy o AL 5«1 s : co . Contracting Officer

AIGNATURE OF CONTRAC‘JNG OFFICER , DATE TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S- ACCEPTANCE: "

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/88 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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Applicable paragraphs from contract Statement of Work: Function 2B

STATEMENT OF WORK: {Continue on btank paper if additional space is required)
See page 3.

(This is a follow-on to Task 53 under this contract. Task start date is 70/1/99.)

PERFORMANCE SPECIFICATIONS:

See page 3.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: November 30, 2000

MILESTONES/DELIVERABLES AND DATES:

See page 3.

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of specified deliverables/milestones
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM}):
William B. Poland, building 302, room 110, Good Luck Road
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STATEMENT OF WORK: (Continued)

INTRODUCTION
The contractor is to provide systems engineering services for CCSDS Data Standards

Management and GSFC Technical Standards Management as presented in this statement of

work.
1.0 © CCSDS Data Standards Management

1.1  Description of Work to be Performed

The contractor shall provide CCSDS data standards management services to include:

- Participate in meetings and reviews to provide analyses and reports for the Consultative
Committee for Space Data systems (CCSDS) Panels 1, 2 & 3 and Technical Steering
Group (TSG), the NASA Standards Working Group (NSWG) and the GSFC Level 3
Operations/On-line Information System (GL30O/OLIS) Working Group.

- Write standards and standards planning documents, review and comment on draft standards,
and coordinate with other activities on standards work.

- Serve as the Executive Secretary for the CCSDS and the ISO/TC-20/SC-13
semi-annual meetings. Document the actions and minutes of the CCSDS Management

Council and the ISO TC-20/SC-13 meetings.
1.2 Schedule of Performance
The work shall be performed from October 1, 1999 through November 30, 2000.

1.3 Milestones

Prepare draft of CCSDS Secretariat’s Report to CCSDS KHEXEXAXXKIFIK 11/30/99*
WPAK2BXRBHRX 5/30/00*

This semi-annual report reflects the cumulative technical and administrative activity of the
CCSDS program for the intervening six-month period between successive Management
Council meetings. Based on review and analysis of the numerous, on-going work programs,
it provides a cohesive statement of CCSDS progress for Management Council consumption.

- Prepare draft of CCSDS Management Council Report XREBRAN K AGOX 3/1/00*
BUAEXSOODA0K  9/1/00*
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This semi-annual report summarizes the activities, actions and resolutions
which were completed during each Management Council meeting. It further

allocates responsibilities across agencies for the conduct of the work during
the up-coming six-month period. Expediting of agencies’ work is effected
throughout these periods to ensure timely performance by the participants.

- Prepare draft of ISO/TC-20/SC-13 Secretariat’s Report to SC-13  QXXoBOEAXXXKIXXX 11/30/99*
PO XA0RK  4/3/00*

This semi-annual report is similar to the CCSDS Secretariat’s Report to
Management Council except that the focus is on ISO/TC-20/SC-13 activity .

- Prepare draft of ISO/TC-20/SC-13 Meeting Report Kahoaty X 2000k 3/1/00%
YXUEREHAXXRNQRX 9/1/00*

This semi-annual report is similar to the CCSDS Management Council
Report except that the focus is on ISO/TC-20/SC-13 activity domain.

- Submit GL30O/OLIS Report to SOMO Level 2 ' Monthly

This report is a status of the GL3O/OLIS activities at the end of each
month. It provides highlights, activity review and issue identification
of GSFC efforts in the standards program.

- Prepare Technical Reports 4 weeks following the technical meeting

Technical notes and reports are provided reflecting the activities of various
meetings held throughout the year. Included in this list are panel Technical

- Interchange Meetings (TIMs), international teleconferences, and the NASA
Technical Advisory Group to CCSDS (NTAG). These reports seek to record
significant issues dealt with at the meeting, analyze as needed events of the
meeting, and track activity during the intervening period between successive

meetings.

* Note: These dates are contingent on the CCSDS schedule, determined by the CCSDS
Management Council.

GSFC FORM 703-18452a
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1.4 Travel Schedule

RXDDEXIU RN 6K OGRS KIS BOOKH XD VB AKX ORISR
tHE XX XS0 KoK el amnexusx o

smppbmm@sxixxamsmmngx AX XEvOCKEd XXX KXk

Support TSG/MC/SC13 meetings - ltaly Dec 1999

Support TSG/MC/SC13 meetings - France  June 2000

2.0 GSFC Technical Standards Management
2.1 Description of Work to be Performed

- Maintain Goddard Technical Standards homepage and other online support facilities.
It is necessary to develop familiarity with the on-line and other support facilities so as to have
capability to maintain and upgrade them as needed.

- Standards Survey
The contractor shall perform a survey of technical engineering standards currently being used

at Goddard Space Flight Center (GSFC) in the development of space, sub-orbital and ground
systems excluding facilities in support of GSFC missions. The scope

:of the assessment of technical engineering standards includes any and all voluntary
consensus standards (VCS), military (MIL) standards, NASA standards,

GSFC standards, and international standards. The GSFC organizations to be surveyed

include

Flight Assurance -- Code 300

Flight Projects Directorate — Code 400

Applied Engineering and Technology Directorate — Code 500

Space Sciences Directorate — Code 600

Systems, Technology and Advanced Concepts Directorate — Code 700
Sub-orbital Projects and Operations Directorate — Code 800

Earth Sciences Directorate — Code 900

The contractor shall collect and maintain a database of technical standards currently in use at
GSFC. These standards will be collected through one-on-one interviews with GSFC
technical personnel. Standards that are recommended by NASA technical personnel to be

GSFC FORM 703-1845a
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NASA Preferred Technical Standards will be reviewed, prepared and entered into the
recommendation process, first with GSFC Directorate and Center Heads, and then with
NASA’s Engineering Standards Steering Council (ESSC).

The contractor shall perform an assessment of technical engineering standards currently
being used or developed at GSFC, to determine whether they are NASA-unique, military, or
externally sponsored Voluntary Consensus Standards (VCS), and whether they have local or

general application within the Agency.

A directory of GSFC civil servant or contractor partmpants in standards developing
organizations shall be updated and maintained.

The contractor shall provide minor on-site record keeping and administrative services.

2.2 Schedule of Performance
The work shall be performed from October 1, 1999 through November 30, 2000.

2.3 Milestones _
- Report on results of assessment of Codes 400 and 800 XM/BXOXRA 2/1/00

- Re-affirm roster of Civil Service participants in - : - XXKXYBRXX 4/1/00
standards-writing activities.

~ - Analyze results from review of survey database of XBXKOXX 6/1/00
Codes 540, 550, 560, 570, 580 and 300 and make
appropriate recommendations.

- Report on results of re-assessment of Code 900 XZXXAMKK 5/30/00
- Report on results of re-assessment of Code 600 | XXXQHX 7/30/00
- Report on results of re-assessment of Code 700 Xt ¥EXK 9/3C/00
- Report on results of re-assessment bf Code 400 o XR(IQXHX 11/30/00

YR EPLOE YOTK XX o sxsesxonent oDGatsle BT XXX XXX XXX XX XXX XXX XXX X X X X QHXv00

- Update the Project Plan Monthly
- Report on progress of program to GSFC managers Monthly
Quarterly

- Report on progress of program to MSFC managers

GSFC FORM 703-1845a



